| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 704, 832. 60

CALL CRDER : 660 CONTRACT ID :
LETTI NG DATE : 11/18/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

B -26435-A

CRAWFCRDSVI LLE DI STRI CT
08/21/04 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

1  35-1523985 WRTZ & YATES, | NC

2 35-1325036 DEI CHVAN EXCAVATI NG CO

3  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG
4  35-1917625 M LESTONE CONTRACTCRS, L.P.

5 35-1386990 1SOM  JACK CONSTRUCTI ON CO

DATE : 12/04/
PAGE : 660 -1

us 231

VH TE

3391006

3391006

TOTAL % OVER
BI D LONVBI D

473, 429. 03 100. 0000%

531, 034. 96 112.1678%

547,728. 87 115. 6939%

606, 355. 42 128. 0773%

622, 036. 85 131. 3896%

03

| (1) 351523985
| WRTZ & YATES,
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001  GRADE SEPARATI ON / NEW BRI DGE
AND SVALL STRUCTURE REPLACEMENT

|
0001 105-06845 LUWP| 10000. 00000

CONSTRUCTI ON ENGI NEERI NG |

0002 105-07038 6.000 MOS | 2000. 00000
FIELD OFFI CE, A |

0003 110-01001 LUVP|  12000. 00000
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON |

0004 201-52370 LUVP| 6000. 00000
CLEARI NG RI GHT OF WAY |

0005 202-51330 LUMP|  24000. 00000
PRESENT STRUCTURE, REMOVE STR. NO. 1 |

0006 202-51330 LUVP| 7000. 00000
PRESENT STRUCTURE, REMOVE STR. NO. 2 |

0007 203-02000 485.000 CYS | 8. 00000
EXCAVATI ON, COVMON |

0008 203-02070 600. 000 CYS | 10. 00000
BORROW |

0009 205-06932 171.000 LFT | 10. 00000
TEMPORARY CHECK DAM STRAW BALES |

0010 207-07502 1166.000 SYS | 7.00000
SUBGRADE TREATMENT, TYPE D |

0011 213-52830 905.000 CYS | 120. 00000
FLOMBLE MRTAR |

0012 301-07448 215.000 TON | 16. 00000

COWPACTED AGGREGATE, NO. 53, BASE [

(2) 35 1325036

| (3) 35-2070195

| ALPHA EXCAVATI NG & LANDSCAPI

12000.

10800.

25000.

2500.

22860.

22859.

5941.

9888.

1530.

7695.

58825.

00

00

00

00

00

50

25

00

45

60

00

I NC. IDEICHNAN EXCAVATI NG CO
Al\/OJ\fT|| UNIT PRI CE Al\/[lJN'I'|I UNIT PRI CE
Ao o
10000.001 7000. 00000 7000.001 12000. 00000
12000.00, 2000. 00000 12000.001 1800. 00000
12000. 00| 12500. 00000 12500.00} 25000. 00000
6000.00“ 1000. 00000 1000.00I 2500. 00000
24000.00: 7000. 00000 7000.00I 22860. 00000
7000.00# 7000. 00000 7000.00, 22859. 50000
3880.00I 29. 50000 14307.50; 12. 25000
6000.00“ 17. 00000 10200.00“ 16. 48000
1710.00I 9. 12000 1559.521 8. 95000
8162.00, 9. 00000 10494.00I 6. 60000
108600.00= 61. 00000 55205.00I 65. 00000
3440.001 16. 00000 3440.001 20. 00000

4300.

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 04/ 03
PAGE : 660 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 704, 832. 60 ROUTE : US 231
CALL ORDER : 660 CONTRACT ID : B -26435-A COUNTI ES : WH TE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1325036 | (3) 35-2070195
| WRTZ & YATES, |NC. | DEl CHVAN EXCAVATI NG CO | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m et o e e e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 402-07433 120.000 TON | 96. 78000 11613. 60| 93. 49000 11218. 80| 92. 00000 11040. 00
HVA SURFACE, TYPE B | |
0014 402-07438 88.000 TON | 94. 75000 8338. 00| 78. 46000 6904. 48| 77.00000 6776. 00
HVA | NTERVEDI ATE, TYPE B | |
0015 402-07441 282.000 TON | 59. 60000 16807. 20| 57. 57000 16234. 74| 56. 50000 15933. 00
HVA BASE, TYPE B |
0016 402-07451 61.000 TON | 103. 14000 6291. 54| 99. 63000 6077. 43| 97. 00000 5917. 00
HVA, TYPE B, WEDGE AND LEVEL |
0017 404-05511 405.000 SYS | 11. 00000 4455. 00| 10. 74000 4349. 70| 10. 50000 4252. 50
SEAL COAT, 2 | [
0018 405-05518 1046. 000 SYS | 0. 35000 366. 10| 0. 32000 334. 72| 0. 30000 313. 80
ASPHALT FOR PRI ME COAT | [
0019 406- 05521 2017.000 SYS | 0. 08000 161. 36| 0. 06000 121. 02| 0. 05000 100. 85
ASPHALT FOR TACK COAT | | [
0020 601-06854 4.000 EACH| 1840. 00000 7360. 00| 1777. 32000 7109. 28| 1750. 00000 7000. 00
GUARDRAI L, WBEAM NESTED | | [
0021 601-94689 8.000 EACH 2070. 00000 16560. 00| 1999. 48000 15995. 84| 2100. 00000 16800. 00
GUARDRAI L END TREATMENT, CS | |
0022 601-99105 1450.000 LFT | 10. 41000 15094. 50| 10. 05000 14572. 50 9. 85000 14282. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 616-02320 512.000 SYS | 4.00000 2048. 00| 3. 00000 1536. 00| 2. 75000 1408. 00
GEOTEXTI LES | | |
0024 616-06405 695.000 TON | 22. 00000 15290. 00| 26. 00000 18070. 00| 21. 50000 14942. 50
Rl PRAP, REVETMENT | | |
0025 621-01004 2.000 EACH 600. 00000 1200. 00| 555. 41000 1110. 82| 1000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0026 621-02770 6975.000 SYS | 2. 50000 17437. 50| 2.00000 13950. 00| 1. 80000 12555. 00
EROSI ON CONTROL BLANKET | | |
0027 621-06559 6975.000 SYS | 0. 43000 2999. 25| 0. 40000 2790. 00| 0. 36000 2511. 00
MULCHED SEEDI NG, R | | |
0028 715-05049 50.000 LFT | 30. 00000 1500. 00| 15. 00000 750. 00| 10. 00000 500. 00
PIPE, TYPE 4, CIRCULAR 8 IN | |
0029 723-06660 210.000 SYS | 100. 00000 21000. 00| 480. 00000 100800. 00| 423. 50000 88935. 00
W NGWALL | |
0030 723-07594 53.070 LFT | 1300. 00000 68991. 00| 1840. 00000 97648. 80| 1801. 44000 95602. 42
STRUCTURE, PRECAST THREE SIDED, 216 IN. | | |
X 132 IN. [ | [
0031 723-07595 44.000 LFT | 900. 00000 39600. 00| 1425. 00000 62700. 00| 1205. 00000 53020. 00
I

STRUCTURE, PRECAST THREE SIDED, 168 IN. |
X 84 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/04/03
PAGE : 660 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 704, 832. 60 ROUTE : US 231
CALL ORDER : 660 CONTRACT ID : B -26435-A COUNTI ES : WH TE
LETTI NG DATE : 11/18/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 1325036 | (3) 35-2070195
| WRTZ & YATES, |NC. | DEI CHVAN EXCAVATI NG CO | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e e e e et e e e e e e e e e e e e e e e e e e eemeemeeooo-
0032 801-04308 4.000 EACH 200. 00000 800. 00| 161. 07000 644. 28| 145. 00000 580. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0033 801- 06625 19.000 EACH 70. 00000 1330. 00| 49. 99000 949. 81| 45. 00000 855. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0034 801-06640 20.000 EACH 80. 00000 1600. 00| 76. 65000 1533. 00| 69. 00000 1380. 00
CONSTRUCTI ON SIGN, A | | |
0035 801-06645 2.000 EACH 70. 00000 140. 00| 38. 88000 77. 76 35. 00000 70. 00
CONSTRUCTI ON SIGN, B | | |
0036 801-06775 LUWP| 5000. 00000 5000. 00| 499. 87000 499. 87| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0037 801-07118 96.000 LFT | 7.00000 672. 00| 4. 44000 426. 24| 4.00000 384. 00
BARRI CADE, I11-A | | [
0038 801-07119 96.000 LFT | 8. 00000 768. 00| 5. 55000 532. 80| 5. 00000 480. 00
BARRI CADE, I11-B | |
0039 808-06712 130.000 LFT | 0. 58000 75. 40| 0. 56000 72. 80| 0. 50000 65. 00
LINE, PAINT, BROKEN, YELLON 4 IN | |
0040 808-06713 1034.000 LFT | 0. 58000 599. 72| 0. 56000 579. 04] 0. 50000 517. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0041 808-06714 317.000 LFT | 0. 58000 183. 86| 0. 56000 177. 52| 0. 50000 158. 50
LINE, PAINT, SOLID, YELLOW 4 IN. | | [
0042 808-06716 500.000 LFT | 0. 81000 405. 00| 0. 78000 390. 00| 0. 70000 350. 00
LI NE, REMOVE | [
0043 808- 75996 13.000 EACH 20. 00000 260. 00| 6. 82000 88. 66| 25. 00000 325. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0044 808- 75998 13.000 EACH 130. 00000 1690. 00| 83. 31000 1083. 03| 75. 00000 975. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 473, 429.03| $ 531, 034. 96| $  547,728.87
------------------------------------------ S S
CONTRACT TOTALS | $  473,429.03| $ 531, 034. 96| $  547,728.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/04/03
PAGE : 660 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 704, 832. 60 ROUTE : US 231
CALL CRDER : 660 CONTRACT ID : B -26435-A COUNTI ES : WHI TE
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351917625 | (5) 35 1386990 |
| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemee—eeoo-

SECTI ON 0001  GRADE SEPARATI ON / NEW BRI DGE
AND SVALL STRUCTURE REPLACEMENT

[
0001 105-06845 LUWP| 5700. 00000 5700. 00| 12000. 00000 12000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 6.000 NOS | 1950. 00000 11700. 00| 2200. 00000 13200. 00|
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  30288. 75000 30288.75|  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | | |
0004 201-52370 LUMP|  30288. 75000 30288. 75| 5500. 00000 5500. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUMP|  22000. 00000 22000.00|  45000. 00000 45000. 00|
PRESENT STRUCTURE, REMOVE STR. NO. 1 | | |
0006 202-51330 LUVP|  18000. 00000 18000. 00|  22000. 00000 22000. 00|
PRESENT STRUCTURE, REMOVE STR. NO. 2 | | |
0007 203-02000 485.000 CYS | 18. 00000 8730. 00| 12. 00000 5820. 00|
EXCAVATI ON,  COVMMON | | |
0008 203-02070 600.000 CYS | 14. 00000 8400. 00| 12. 50000 7500. 00|
BORROW | [ |
0009 205- 06932 171.000 LFT | 8. 15000 1393. 65| 5. 00000 855. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0010 207-07502 1166. 000 SYS | 10. 00000 11660. 00| 9. 00000 10494. 00|
SUBGRADE TREATMENT, TYPE D | | |
0011 213-52830 905.000 CYS | 42.00000 38010. 00 120. 00000 108600. 00|
FLOMBLE MORTAR | | |
0012 301-07448 215.000 TON | 30. 00000 6450. 00| 18. 50000 3977. 50
COVPACTED AGGREGATE, NO 53, BASE | | |
0013 402-07433 120.000 TON | 106. 00000 12720. 00| 95. 00000 11400. 00|
HVA SURFACE, TYPE B | | |
0014 402-07438 88.000 TON | 64. 00000 5632. 00| 80. 00000 7040. 00|
HVA | NTERVEDI ATE, TYPE B | | |
0015 402-07441 282.000 TON | 50. 00000 14100. 00| 57. 00000 16074. 00|
HVA BASE, TYPE B | | |
0016 402-07451 61.000 TON | 79. 00000 4819. 00| 97. 00000 5917. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0017 404-05511 405.000 SYS | 10. 00000 4050. 00| 11. 00000 4455, 00|
SEAL COAT, 2 | | |
0018 405-05518 1046. 000 SYS | 2.00000 2092. 00| 0. 50000 523. 00|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 2017.000 SYS | 0. 50000 1008. 50]| 0. 10000 201. 70|
|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/04/03
PAGE : 660 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 704, 832. 60 ROUTE : US 231
CALL ORDER : 660 CONTRACT ID : B -26435 A COUNTI ES : WHI TE
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1386990

I
| M LESTONE CONTRACTORS, L.P. |[ISOM JACK CONSTRUCTI ON CO |
LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e ot o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0020 601-06854 4.000 EACH 1664. 00000 6656. 00| 1900. 00000 7600. 00|
GUARDRAI L, WBEAM NESTED | | |
0021 601-94689 8.000 EACH 1854. 00000 14832. 00| 2200. 00000 17600. 00|
GUARDRAI L END TREATMENT, CS | | [
0022 601-99105 1450. 000 LFT | 9. 25000 13412. 50 10. 35000 15007. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0023 616-02320 512.000 SYS | 2. 25000 1152. 00) 5. 00000 2560. 00|
GEOTEXTI LES | | |
0024 616-06405 695.000 TON | 47.00000 32665. 00 19. 50000 13552. 50|
Rl PRAP, REVETNMENT | | |
0025 621-01004 2.000 EACH 520. 00000 1040. 00| 700. 00000 1400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621-02770 6975.000 SYS | 1. 84000 12834. 00| 1. 75000 12206. 25|
ERCSI ON CONTROL  BLANKET | | |
0027 621-06559 6975.000 SYS | 0. 37000 2580. 75| 0. 65000 4533. 75
MULCHED SEEDI NG, R | | |
0028 715-05049 50.000 LFT | 55. 00000 2750. 00| 10. 00000 500. 00|
PIPE, TYPE 4, O ROULAR 8 IN. | | |
0029 723-06660 210.000 SYS | 580. 00000 121800. 00| 400. 00000 84000. 00|
W NGWALL | | [
0030 723-07594 53.070 LFT | 1760. 00000 93403. 20| 1400. 00000 74298. 00|
STRUCTURE, PRECAST THREE S| DED, 216 IN. | | |
X 132 IN | | [
0031 723-07595 44.000 LFT | 1342. 00000 59048. 00| 1300. 00000 57200. 00|
STRUCTURE, PRECAST THREE SIDED, 168 IN | [ [
X 84 IN. | | |
0032 801-04308 4.000 EACH 146. 45000 585. 80| 160. 00000 640. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0033 801- 06625 19.000 EACH 47.70000 906. 30| 58. 00000 1102. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0034 801- 06640 20.000 EACH 71. 10000 1422. 00| 90. 00000 1800. 00|
CONSTRUCTI ON SI GN, A | | |
0035 801-06645 2.000 EACH 36. 40000 72. 80| 55. 00000 110. 00|
CONSTRUCTI ON SIGN, B | | |
0036 801-06775 LUMP| 750. 00000 750.00]  12000. 00000 12000. 00|
MAI NTAI NI NG TRAFFI C | | |
0037 801-07118 96.000 LFT | 4. 05000 388. 80| 8. 00000 768. 00|
BARRI CADE, I11-A | | [
0038 801-07119 96.000 LFT | 5. 25000 504. 00| 9. 00000 864. 00|
I

BARRI CADE, 111-B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/04/03
PAGE : 660 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 704, 832. 60 ROUTE : US 231
CALL CRDER : 660 CONTRACT ID : B -26435 A COUNTI ES : WHI TE
LETTI NG DATE : 11/18/03 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1386990

I
| M LESTONE CONTRACTCRS, L.P. |1 SOM JACK CONSTRUCTION CO |
LINE NO/ I TEM CODE / ALT |

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ S
0039 808- 06712 130.000 LFT | 0. 52000 67. 60| 0.65000 84. 50|
LI NE, PAINT, BROKEN, YELLOW 4 IN. [ | [
0040 808-06713 1034.000 LFT | 0. 52000 537. 68| 0. 65000 672. 10|
LINE, PAINT, SOLID, WVHTE, 4 IN. | | [
0041 808- 06714 317.000 LFT | 0. 52000 164. 84| 0. 65000 206. 05|
LI NE, PAINT, SOLID, YELLOW 4 IN. | | [
0042 808- 06716 500. 000 LFT | 0. 71000 355. 00| 1. 00000 500. 00|
LI NE, REMOVE | | |
0043 808- 75996 13.000 EACH| 30. 00000 390. 00| 25. 00000 325. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0044 808- 75998 13.000 EACH 76. 50000 994. 50| 150. 00000 1950. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 606, 355. 42| $ 622, 036. 85|

------------------------------------------ T

CONTRACT TOTALS | $ 606, 355. 42| $ 622, 036. 85|






